
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the 
“COMMISSION”, The Burlington Northern and Santa Fe Railway Company, hereinafter 
referred to as the “COMPANY”, the Village of Stronghurst, hereinafter referred to as the 
“VILLAGE”, the County of Henderson, hereinafter referred to as the “COUNTY”, and the 
State of Illinois, Department of Transportation, hereinafter referred to as the 
“DEPARTMENT”. 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through Staff investigation 
that inquiry should be made into the matter of improving public safety at the crossings of 
the Company’s track(s) with public highways known as Elizabeth Street and Broadway 
Street located in the VILLAGE of Stronghurst and Carman Road (FAS 419, CH-7), 
located near Stronghurst, all in Henderson County, Illinois, designated as crossings DOT 
004 727E, milepost 209.1 I-M; DOT 004 725R, milepost 208.97-M; and DOT 004 729T, 
milepost 210.93-M, respectively; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossings by a staff member of the Commission’s Transportation Division, 
Railroad Section; and 

WHEREAS, the physical aspects, including geometries of the intersections, train 
movements, vehicular traffic volumes and all other pertinent data relating to the crossings 
have been obtained and shown on Exhibits A, A-l and A-2 attached to the agreement; 
and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost 
for the proposed improvements be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 
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Section 1 All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 

Section 2 The DEPARTMENT, the VILLAGE, the COUNTY, and the 
COMMISSION are of the opinion that the proper improvements in the interest of public 
safety at the aforesaid crossings should be: 

ELIZABETH STREET 

a) the COMPANY should replace the antiquated automatic warning devices with 
new flashing light signals and gates, and constant warning time control 
circuitry; 

BROADWAY STREET 

a) the COMPANY should replace the antiquated automatic warning devices with 
new flashing light signals and gates, and constant warning time control 
circuitry; 

CARMAN ROAD 

a) the COMPANY should replace the antiquated automatic warning devices with 
new flashing light signals and gates, and constant warning time control 
circuitry; 

Section 3 The COMPANY has prepared preliminary estimates of cost which is 
attached as Exhibit B, to accomplish the proposed improvements which it may be 
required to perform; The COMPANY shall upon Order, according to the requirements 
contained therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and 
any required specifications for the proposed improvements for the approval of the 
COMMISSION and DEPARTMENT. 

Section 4 The COMPANY shall upon Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvements, 
accomplishing the work with its own forces or appropriate contracted services and agrees 
that an appropriate time for the submission of plans should be one hundred twenty (120) 
days, for the submission of progress reports should be six (6) months and for the 
completion of the proposed improvements should be twelve (12) months, from the date of 
COMMISSION Order subsequent to this agreement. 

Section 5 The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 



ELIZABETH STREET 

a) the cost to replace the antiquated automatic warning devices with new flashing 
light signals and gates, and constant warning time control circuitry, estimated at 
$217,758, should be allocated whereby the Grade Crossing Protection Fund 
(Fund) should bear 50% of said project cost, not to exceed $108,879, with the 
COMPANY bearing any remaining cost after payment from the Fund, as well 
as all future operation and maintenance cost thereof; 

BROADWAY STREET 

a) the cost to replace the antiquated automatic warning devices with new flashing 
light signals and gates, and constant warning time control circuitry, estimated at 
$239,460, should be allocated whereby the Fund should bear 50% of said 
project cost, not to exceed $119,730, with the COMPANY bearing any 
remaining cost after payment from the Fund, as well as all future operation and 
maintenance cost thereof; 

CARMAN ROAD 

a) the cost to replace the antiquated automatic warning devices with new flashing 
light signals and gates, and constant warning time control circuitry, estimated at 
$145,197, should be allocated whereby the Fund should bear 50% of said 
project cost, not to exceed $72,598, with the COMPANY bearing any remaining 
cost after payment from the Fund, as well as all future operation and 
maintenance cost thereof. 

Section 6 Special Provisions: The COMPANY shall file a written report 
with the Director of Processing within fifteen (15) days of the conclusion of each calendar 
quarter, stating the status of expenditures of their portions of the project and the 
percentage of completion of the project; if the project is behind schedule the report must 
include a brief explanation of the reason(s) for the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Mr. Henry Cronister, Bureau of Local Roads and 
Streets, Main Office, Illinois Department’ of Transportation at 2300 South Dirksen 
Parkway, Room 205, Springfield, Illinois, 62764. A copy of each bill for Fund 
reimbursement shall also be submitted to the Director of Processing and Information, 
Transportation Division of the COMMISSION. The final bill for expenditures from each 
party shall be clearly marked “Final Bill”. All bills shall be submitted to the DEPARTMENT 
and COMMISSION no later than twenty four (24) months from the date of COMMISSION 
Order subsequent to this agreement. Authorization for reimbursement from the Grade 
Crossing Protection Fund shall expire twelve (12) months after the completion date 
specified in the Order. The DEPARTMENT shall, at the end of the 24’h month from the 
COMMISSION’s Order date, de-obligate all residual funds accountable for installation 
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costs for this project. 

The COMPANY shall within ninety (90) days of the date of COMMISSION’s Order 
subsequent to this Agreement, submit to the Director of Processing, Transportation 
Division of the Commission, the name, title, mailing address, phone number and facsimile 
number of a project manager. 

Commission Order T99-0108 required the COMPANY to install remote monitoring 
equipment at all signalized public highway/rail grade crossings in Illinois. If the remote 
monitors have been installed at the Elizabeth Street, Broadway Street and Carman Road 
crossings, prior to execution of this agreement, the COMPANY shall reuse the same 
equipment as part of the work described hereinabove. If the remote monitors have not 
been installed at the Elizabeth Street, Broadway Street and Carman Road crossings, 
prior to execution of this agreement, the COMPANY shall do so as part of the work 
described hereinabove, with the installation cost divided between the COMPANY and the 
Grade Crossing Protection Fund per the terms set forth in Order T99-0108. 



In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this ,,s&ay of J!, 2000. 

Michael E. Stead 
Railroad Safety Program Administrator 

Attest: 

Railroad Sgfety Specialist 



Illinois Commerce Commission Stipulated Agreement No. 930 concerning 
improvements at the crossings of the Company’s track(s) with public highways 
known as Elizabeth Street and Broadway Street located in the VILLAGE of 
Stronghurst and Carman Road (FAS 419, CH-7), located near Stronghurst, all in 
Henderson County, Illinois, designated as crossings DOT 004 727E, milepost 
209.1 I-M; DOT 004 725R, milepost 208.97-M; and DOT 004 729T, milepost 
210.93-M, respectively. 

f-4 
Executed by the County of Henderson this /ci’ - day of& t? . 2@oa 
2000. 

/ 

COUNTY OF HENDERSON 

By: 

Attest. 
n 



Illinois Commerce Commission Stipulated Agreement No. 930 concerning 
improvements at the crossings of the Company’s track(s) with public highways 
known as Elizabeth Street and Broadway Street located in the VILLAGE of 
Stronghurst and Carman Road (FAS 419, CH-7), located near Stronghurst, all in 
Henderson County, Illinois, designated as crossings DOT 004 727E, milepost 
209.11-M; DOT 004 725R, milepost 208.97-M; and DOT 004 729T, milepost 
210.93-M, respectively. 

Executed by the Village of Stronghurst this / b day of 
2000. 

VILLAGE OF STRONGHURST 

By: 

Attest: 



Illinois Commerce Commission Stipulated Agreement No. 930 concerning 
improvements at the crossings of the Company’s track(s) with public highways 
known as Elizabeth Street and Broadway Street located in the VILLAGE of 
Stronghurst and Carman Road (FAS 419, CH-7) located near Stronghurst, all in 
Henderson County, Illinois, designated as crossings DOT 004 727E, milepost 
209.11-M; DOT 004 725R, milepost 208.97-M; and DOT 004 729T, milepost 
210.93-M, respectively. 

day of ?$: 

-r/4 
Executed by Th Burlington Northern and Santa Fe Railway Company this &6 

2000. 

THE BURLINGTON NORTHERN AND 
SANTA FE RAILWAY COMPANY 

By: 

AmtS TO FORM G 1’27 I&’ 

Attest: Eurli~m NerthRsn 8kd8 &FI LBW Oepartment 



Illinois Commerce Commission Stipulated Agreement No. 930 concerning 
improvements at the crossings of the Company’s track(s) with public highways 
known as Elizabeth Street and Broadway Street located in the VILLAGE of 
Stronghurst and Carman Road (FAS 419, CH-7) located near Stronghurst, all in 
Henderson County, Illinois, designated as crossings DOT 004 727E, milepost 
209.11-M; DOT 004 725R, milepost 208.97-M; and DOT 004 729T, milepost 
210.93-M, respectively;. 

’ ~~~~~day of ‘SQ,,.,, hJd 
I 

Executed by the Department this 200# 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



STATE OF ILLINOIS 

Exhibit A 
Page 1 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line BNSF Milepost 209.11-M Inventory # 004 7273 

City (I) Stronqhurst Street Elizabeth St. County Henderson 

Jurisdiction Vil. Urban2 Rural- Commercial- Residential2 

Street Surface Oil/Chip Width 20" Condition Fair 

Angle 90' Tracks Tangent Yes Degree of Curve -- SuperelevationZ 

Depth of Cut _-_-----___-----__--__ Height of Fill ----------- 

Crossing Surface 

Track 
Centers 

Elevation Track 'We Width Condition 

16' 

Main FDT 24' Fair 

Level 

Main FDT 24' Fair 

Intersecting Roads 100' Pvt. Entrance 200' Pvt. Ent. 

Traffic Control Devices Present None 

ADT 650 Speed 30 mph. Statewide Yes 

Schoolbuses Yes Hazardous Materials Poss Other 

Rail Traffic: Ft. 53 @ 55 mph Pass. 2 @ 65 mph Switch 

Simultaneous Movements Yes Daylight and Dark Yes 

Present Protection Old AFLS/Gates 

Advance Warning Signs Yes Pavement Marking No 



Visibility Study 

Quad Clearing Stopping 
Visibility Obstruction Visibility 

NE N/A N/A 

NW N/A N/A 

SE N/A N/A 

SW N/A N/A 

ADDroach Grades 
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Obstruction 

North Meets ' 92 % Ill. ' Adm. % Code 1 1535 % 
South n 1 \I % \\ 1 YI % 1, 1' 1, % 

Comments: 
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Exhibit A-l 
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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line BNSF Milepost 208.97-M Inventory # 004 725R 

City (I) Stronqhurst Street Broadwav St. County Henderson 

Jurisdiction Vil. Urbanx Rural- Commercial- Residential2 

Street Surface Oil/Chip Width 22' Condition Fair 

Angle 90' Tracks Tangent Yes Degree of Curve -- Superelevation: 

Depth of cut ---------------------- Height of Fill ------------ 

Track 
Centers 

10' 

Crossing Surface 

Elevation Track Vi= 

Main Concrete 

Width 

32' 

Condition 

Good 

Level 

6'-10" 

Crossover 

Level 

Main 

Concrete 

Concrete 

32' Good 

32' Good 

Intersecting Roads 100' ----------------- 200' ------------- 

Traffic Control Devices present ------------------------------- 

ADT 800 Speed 30mph. Statewide Yes 

Schoolbuses Yes Hazardous Materials Poss. Other 

Rail Traffic: Ft. 53 @ 55 mph Pass. 2 @ 65 mph Switch 

Simultaneous Movements Yes Daylight and Dark Yes 

Present Protection AFLS/Gates 

Advance Warning Signs Yes Pavement Marking No 



Quad Clearing 
Visibility 

NE 

NW 

SE 

SW 

N/A 

N/A 

N/A 

N/A 

North Meets 1 
South \\ t 

Visibilitv Study 

Obstruction 
Stopping 

Visibility 

N/A 

N/A 
N/A 
N/A 
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Obstruction 

Approach Grades -- - - 92 % Ill ' Adm. % Code 1 1535 % 
\\ % 1, 1 1, % 1, 1 \\ % 

Comments: 
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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line BNSF Milepost 210.93-M Inventory # 004 729T 

City (I) Stronqhurst Street Carman Road (FAS-419) County Henderson 

Jurisdiction County Urban- Rural2 Commercial- Residential- 

Street Surface Asphalt Width 20' Condition Good 

Angle 45' Tracks Tangent Yes Degree of Curve -- Superelevationz 

Depth of Cut ----__-----__________ Height of Fill -----_______ 

Crossinq Surface 

Track 
Centers 

Elevation Track 

Main 

14' Level 

Main 

Wee Width 

Rubber 69' 

Rubber 69' 

Condition 

Fair 

Fair 

16' timber extensions both ends for Ped. 

Intersecting Roads 100 ' Pvt. Ent. 200' Pvt. Ent. 

Traffic Control Devices Present None 

ADT 1,350 Speed unposted Statewide Yes 

Schoolbuses Poss. Hazardous Materials Poss. Other 

Rail Traffic: Ft. 53 @ 55 mph Pass. 2 @ 65 mph Switch 

Simultaneous Movements Yes Daylight and Dark Yes 

Present Protection AFLS/Gates 

Advance Warning Signs Yes Pavement Marking Yes 



Visibility Studv 
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Quad 

NE 

NW 

SE 

SW 

East 
West 

Clearing 
. Visibility 

N/A 

N/A 

N/A 

N/A 

Stopping 
Obstruction Visibility 

N/A 

N/A 

N/A 

N/A 

Approach Grades 

Obstruction 

Meets I 92 % IL ' ADM.% Code 1 1535 % 
\\ I \\ % \\ 1 1, % \\ 1 \\ % 

Comments: 
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BNSE CHERYL L. TOWNLIAN 
Manager $ Public PmjecFts 

January 4,200l 

Darrell W. McMurray, P.E. 
Engineer of Local Roads and Streets 
2300 South Dirksen Parkway 
Springfield, IL 62764 

Burlington Northern Santa Fe 

3253 E. Chestnut Ekpresswa9 
Springfteld, MO 65802 
Phone (417) 864-2154 
Fax (417) 864-2498 

[Ilinois Commerce Commission 
RAK, SAFEN SECTlOl\,l 

Dear Mr. McMurray, 

This has reference to your letter of July 3 1,200O regarding the estimates for improvements in 
Stronghurst, IL Henderson County (Elizabeth Street AAR DOT # 004727E and Broadway Street 
AAR DOT 004729). 

Attached are the revised estimates with adjustments to the labor for this project. At the time the 
estimates were requested BNSF Signal had no way of knowing how these projects would be 
combined in the stipulated agreement. We there for could not determine labor benefits of having 
other projects in the area. As it has turned out this project wiIl be scheduled several months after 
those projects. 

Two bungalows will be required for both of these projects due to the fact that we have a set of 
double crossovers in the approach of Broadway St and the West Signal Bridge in the approach of 
Elizabeth St. This will require significant circuitry changes as well additional labor when we 
upgrade to Constant Warning Time. 

If you have any questions or if1 can be of further assistance, please call me at (417) 8642154. 

Cheryl To’wnlian 

Cc: Michael Stead, ICC 
Tony Lehman 
Lyn Hartley 
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******* NOTE **r* NOTE **tc********************** FOR INTERNAL USE ONLY ****tt+****-l-++*~~f**4*** NOT! +*** NOTE ******f 

LOCPT!"N 
PLANITEM NUMBER : 
PROPERTY OF 
OPERATED BY 
JOINT FACILITY : 
X BILLABLE (+/-I: 
REQUESTER ID : 
PROJECT TYPE : 

LOMAX LINE SEGMENT 
PSI004727E MILEPOST 
BNSF RAILWAY COMPANY DIVISION 
BNSF RAILWAY COMPANY SUBDIVISION 
STATE OF ILLINOIS TRACK TYPE 
050.00 TAX STATE 
A326 - C D SCHOONOVER MATL DATE 
SGX LOCATION CODE 

________.___-_.---------- ew___me__m------ 

: 7000 
: 0205.11 
: IL 
: CHILLICOTHE 
:2 
: IL COUNTY: HENDERSON 

: 381010 
.________-_______---___________ 

AFE NUMBER : 
RFA NUMBER 
CPAR NUMBER 
BUDGET YEAR : 2001 
BUDGET CLASS : 10 
REPORTING OFFICE : 456 
SPONSOR : VP ENGIN 
DEPT CODE : MOWGH 
_-_.___-____-_-_-.-___l______ 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

CHANGES AT ELIZABETH ST. STRONGHURST, IL. DOT 004-727E WITH NEW BUNGALOWS (21, FLA/GATES, 
CONSTANT WARNINGS (21, AC/DC TRACK CIRCUITS (2). BATTERIES, CHARGERS, RELAYS, CABLE, 
TERMINATIONS, HIGH WIND GUARDS, ETC. 

THE ATTATCHED MATERIAL LIST REFLECTS TYPICAL, REPRESENTIVE PACKAGES USED FOR ESTIMATING 
PURPOSE. 

THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS, DETAIL AND ACCURATE MATERIAL 
LIST WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE 8NSF 
RAILROAD. 

THIS ESTIMATE GOOD FOR 90 DAYS, THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE DUE TO COST 
FOR MATERIAL, LABOR, AND OVERHEADS. 

******************************* SIGNAL WORK ONLY *******************t*********f* 

THE STATE OF ILLINOIS TO PAY 50X, BNSF TO PAY 50%. 

LABOR COSTS 
MATERIAL COSTS 
OTHER COSTS 

TOTALS 

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS 
--- ----- ----------- --------- ------- = s==L----= 2~~==~==1= 

34,778 0 0 0 34,778 69,556 
59,053 0 0 0 59,053 118,106 
15,048 0 0 0 15,048 30,096 

_-------- ---------- ----------- -------- ---------= ====-------- 
108,879 0 0 0 108,879 217,758 

ENGINEERING SERVICES - KANSAS CITY PRINTED ON : 11/14/2000 
ESTIMATE REF. NUMBER : PSI004727E - l--25 ESTIMATED BY : NEUMANN 
COSTING DATE : 01/01/2001 PRINTED BY : NEUMANN 



l EXHIBIT B 
____________________-------------------.---------- ________________________________________------------------------ 

OPER pA%&AL 3 ACCT CST RSN PPE DESCRIPTION QTY/ST OT U/M CASH NONCASH 
______________--- 

8 400 9911 

____________________--------- _____. _ _ _ _ _ _ _ _ . - 
SIGNAL FIELD LABOR 880.00 

* LABOR SUBTOTAL 

________________________________________-------------------- 
0.0 MH 19,881 

_---------_ ___-__-____ -_---___--- _---------- 
19,881 0 0 0 

1120 319 400 9911 
1120 319 400 9911 
1120 319 400 9911 
1120 319 400 9911 
1120 319 400 9911 
1120 319 400 9911 
1120 319 400 9911 
1120 319 4GO 9911 
1120 319 400 9911 
1120 319 400 9911 

AC/DC TRACK CIRCUITS 
BATTERY 6 CHARGERS 
BUNGALOW 6X6 PER SKRlOl 
BUNGALOW MATERIAL 
CABLE 
FIELD MATERIAL 
FLS/GATES, BELLS, 6. FOUND. 
HIGH WIND GUARDS 
HXP-PMD3RP W/RSI L RMM 
MISC. MATERIAL 

2.0 EA 5,000 
2.0 EA 8.200 
2.0 EA 10,364 
2.0 EA 11,926 
1.0 LS 3,588 
1.0 EA 2,867 
2.0 EA 13,502 
2.0 EA 200 
2.0 EA 39,950 
1.0 EA 2.000 

1120 319 400 9911 TERMINATIONS, FSS-2A 6.0 EA 3.300 
1120 319 400 9911 TRACK WIRE 1.0 LS 1,700 
1120 319 400 9911 VIGILANT RECORDER 1.0 EA 1,660 

_-_______-- _____--__-_ ____--_-___ ___-_-----_ 
* MATERIAL SUBTOTAL 104,257 0 0 0 

1120 367 400 9911 CONTRACT ENGR. 1.0 EA 8,000 
1120 790 400 9911 DIRECT SHIPPING 1.0 LS 2,300 

-_______-_- ___-_------ ______----- -____--__-_ 
* OTHER SUBTOTAL 10,300 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 12,363 
EQUIPMENT EXPENSES 3,359 
SUPERVISION EXPENSES 13,656 
PERDIEM 7,150 
INSURANCE EXPENSES 2,982 
STORE EXPENSES 2,567 
USE TAX 6.670 
OFFLINE TRANSPORTATION 1.309 

____---____ __--_______ _-________- _-______--- 
* GANG TOTAL SIGGANG-7M - SIGNAL GANG, 7 MAN 184,494 0 0 0 

________________________________________---. -____--_________________________________-----------------------.--------------- 
8 400 9911 SIGNAL SHOP LABOR 128.00 0.0 MH 2,604 

---________ -__________ ___________ -___---____ 
* LABOR SUBTOTAL 2,604 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 1,619 
EQUIPMENT EXPENSES 440 
SUPERVISION EXPENSES 1,788 
INSURANCE EXPENSES 390 

___________ _-_--______ _-_-._----- ___-_--__- - 
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN 6,841 0 0 0 

________________________________________------- ________________________________________----------------------------.------- 
8 411 9911 ELECTRICAL LABOR F/POWER TRANS SYS 60.00 0.0 MH 1.266 

_____-_---- __-___ ----- _____ _ __-._ __-______-- 
* LABOR SUBTOTAL 1,266 0 0 0 

1120 319 410 MATERIAL FOR ELECTRICAL 2.0 EA 3,000 
___-_--_--_ _______--__ --_-_ _----- ------__--- 

* MATERIAL SUBTOTAL 3,000 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 787 
EQUIPMENT EXPENSES 213 
SUPERVISION EXPENSES 869 
INSURANCE EXPENSES 189 
STORE EXPENSES 74 
USE TAX 192 
OFFLINE TRANSPORTATION 37 

___----____ ----------- ___________ __-__--____ 
* GANG TOTAL ELECGANG-1M - ELECTRICAL GANG, 1 MAN 6,627 0 0 0 

PROJECT SUBTOTAL 197,962 0 0 0 
CONTINGENCIES 19.796 0 0 0 

-_________. ___________ _______-_-- .-___-_.--- 
PROJECT GROSS COST 217,758 0 0 0 
LESS COST PAID BY OTHERS 108,879 0 0 0 



PROJECT NET COST 

---____-___ ___________ ___________ ________-__ 

108,879 0 0 

EXHIB;T B 
PAGE 4 
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*,+**k* NOTE **.W* NOTE **************************~ FOR INTERNAL USE ONLY ************************** NOTE *R** NOTE **A'**** 

LOCATION LOMAX 
PLANITEM NUMBER : PSI004725R 
PROPERTY OF BNSF RAILWAY COMPANY 
OPERATED BY BNSF RAILWAY COMPANY 
JOINT FACILITY : STATE OF ILLINOIS 
% BILLABLE (+I-): 050.00 
REQUESTER IO : A326 - C D SCHOONOVER 
PROJECT TYPE : SGX 

LINE SEGMENT 
MILEPOST 
DIVISION 
SUBDIVISION 
TRACK TYPE 
TAX STATE 
MATL DATE 
LOCATION CODE 

7000 AFE NUMBER 
0208.97 RFA NUMBER 
IL CPAR NUMBER 
CHILLICOTHE BUDGET YEAR : 2001 
2 BUDGET CLASS : 10 
IL COUNTY: HENDERSON REPORTING OFFICE : 456 

SPONSOR : VP ENGIN 
381010 DEPT CODE : MOWGH 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

CHANGES AT BROADWAY ST, STRONGHURST, IL. DOT 004-725R WITH NEW BUNGALOWS (21, FLA/GATES, 
CONSTANT WARNINGS (31, BATTERIES, CHARGERS, RELAYS, CABLE, TERMINATIONS, HIGH WIND 
GUARDS, ETC. 

THE ATTATCHEO MATERIAL LIST REFLECTS TYPICAL, REPRESENTIVE PACKAGES USED FOR ESTIMATING 
PURPOSE. 

THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS, DETAIL AND ACCURATE MATERIAL 
LIST WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
RAILROAD. 

THIS ESTIMATE GOOD FOR 90 DAYS, THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE DUE TO COST 
FOR MATERIAL, LABOR, AND OVERHEADS. 

******************************* SIGNAL WORK ONLY ******************************* 

THE STATE OF ILLINOIS TO PAY 50X, BNSF TO PAY 50%. 

***ST*** NOTE *A.** NOTE ************************** FOR INTERNAL USE ONLY ************************** NOTE **** NOTE *****Jr* 

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS 
=s==s=== c=====z= ====x==== --- ~==s=---- ------------- ======zzz=== 

LABOR COSTS 35,790 0 0 0 35,790 71,580 
MATERIAL COSTS 67,906 0 0 0 67,905 135,811 
OTHER COSTS 16,035 0 0 0 16,034 32,069 

----I--- I======= ========= ======== ====s==== ===zz====== 
TOTALS 119,731 0 0 0 119,729 239,460 

________________________________________-------- ______e--____e---- ___._.____-._____--.--- __________________________________ 

ENGINEERING SERVICES - KANSAS CITY PRINTED ON : 11/14/2000 
ESTIMATE REF. NUMBER : PSI004725R - l--25 ESTIMATED BY : NEUMANN 
COSTING DATE : 01/01/2001 PRINTED BY : NEUMANN 
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____-____________-_________ _____eew- 
ACCT CST RSN PPE DESCRIPTION 

PAGE 6 ___---___------------------------ 
NONCASH OPER REMOVAL 

B 400 9911 SIGNAL FIELD LABOR 910.00 0.0 MH 

* LABOR SUBTOTAL 

1120 319 400 9911 BATTERY S CHARGERS 
1120 319 400 9911 BUNGALOW 6X6 PER SKRlOl 
1120 319 400 9911 BUNGALOW MATERIAL 
1120 319 400 9911 CABLE 
1120 319 400 9911 FIELD MATERIAL 
1120 319 400 9911 FLS/GATES, BELLS, d FOUND. 
1120 319 400 9911 HIGH WIND GUARDS 
1120 319 400 9911 HXP-PMD3R2 W/RSI h RMM 
1120 319 400 9911 MISC. MATERIAL 
1120 319 400 9911 TERMINATIONS, FSS-LA 
1120 319 400 9911 TRACK WIRE 
1120 319 400 9911 VIGILANT RECORDER 

* MATERIAL SUBTOTAL 

2.0 54 
2.0 EA 
2.0 EA 
1.0 LS 
1.0 EA 
2.0 EA 
2.0 EA 
3.0 EA 
1.0 EA 
8.0 EA 
1.0 LS 
1.0 EA 

1120 367 400 9911 CONTRACT ENGR. 
1120 790 400 9911 DIRECT SHIPPING 

* OTHER SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
SUPERVISION EXPENSES 
PERDIEM 
INSURANCE EXPENSES 
STORE EXPENSES 
USE TAX 
OFFLINE TRANSPORTATION 

* GANG TOTAL SIGGANG-7M - SIGNAL GANG, 7 MAN 

_______--- _______-- ______--- __________________----- 

0 400 9911 SIGNAL SHOP LABOR 

* LABOR SUBTOTAL 

l ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
SUPERVISION EXPENSES 
INSURANCE EXPENSES 

8,200 
10,364 
11,926 

3,588 
2,867 

13,502 
200 

59,925 
2,000 
4,400 
1,700 
1,660 

_ _ _ _ _ _ _ - _ _ _ _ _ _ _ _ - - - _ _ _ _ - - - - - . 
120,332 0 

__. ,_ ____------- 
0 0 

1.0 EA 
1.0 LS 

___________-_-------- 
128.00 0.0 MH 

a ,000 
2,300 

___________ ___---___-- ----------- _______-_-- 

10,300 0 0 0 

12,785 
3,474 

14,121 
7,393 
3,083 
2,965 
7,699 
1,512 

___________ ___________ ___-_------ -em--____-- 
204,223 0 0 0 

________________________________________-------- 
2,604 

___________ ___________ _________-- _ _ _ _ _ _ _ _ _ _ - 
2,604 0 0 0 

1,619 
440 

1,788 
390 

___________ _________-- ____-_----- -----__e_-- 

* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN 6,841 0 0 0 

________._______.___------ ________________________________________--------------------------------~------------------------ 
a 411 9911 ELECTRICAL LABOR F/POWER TRANS SYS 60.00 0.0 MH 1,266 

____-_-____ .____e_____ --_____m_-- ______-____ 
* LABOR SUBTOTAL 1,266 0 0 0 

1120 319 410 MATERIAL FOR ELECTRICAL 2.0 EA 3.000 
___________ __.________ ___---____- - _ _ _ _ _ - . _ _ _ 

* MATERIAL SUBTOTAL 3,000 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 787 
ECIUIPMENT EXPENSES 213 
SUPERVISION EXPENSES 869 
INSURANCE EXPENSES 189 
STORE EXPENSES 74 
USE TAX 192 
OFFLINE TRANSPORTATION 37 

_____----__ ______----- ----- ___- -- ___________ 
* GANG TOTAL ELECGANG-1M - ELECTRICAL GANG, 1 MAN 6,627 0 0 0 

_____.____ ..__m-m--m-.- _____._______________ ________________________________________--------------------------------------- 

PROJECT SUBTOTAL 217,691 0 0 0 
CONTINGENCIES 21,769 0 0 0 

___________ _____e_____ _A____--e-s _-_--_____ _ 
PROJECT GROSS COST 239,460 0 0 0 
LESS COST PAID BY OTHERS 119.729 0 0 0 

___________ -___----_-- ---___----- _ _ - _ _ _ _ _ _ _ _ 
1 

PROJECT NET COST 119.731 0 0 0 
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LOCATION - LOMAX DETAILS OF ESTIMATE 
_..._...._................~.........~*.~..~..............~~~....~.~~..~....~........~.~-~.................~...~........~...~ 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

CROSSING CHANGES AT RT. 419, STRONGHURST, IL, DOT 004729F WITH NEW BUNGALOW, CONSTANT 
WARNING, FLASHERS/GATES, BATTERIES, CHARGERS, RELAYS, CABLE, BELLS, TUNED JOINT 
COUPLERS, TERMINATIONS, HIGH WIND GUARDS, ETC. 

THE ATTATCHEO MATERIAL LIST REFLECTS TYPICAL, REPRESENTIVE PACKAGES USED FOR ESTIMATING 
PURPOSE. 

THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS, DETAIL AND ACCURATE MATERIAL 
LIST WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
RAILROAO. 

THIS ESTIMATE GOOD FOR SO DAYS, THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE DUE TO COST 
FOR MATERIAL, LABOR, AND OVERHEADS. 

THE STATE OF ILLINOIS TO PAY 100%. 

DESCRIPTION 
__.._............-...--..-.....----.-.--..--. 
l ********* 

LABOR 
********** 

ELECTRICAL LABOR F/POWER TRANS SYS 
SIGNAL FIELD LABOR 
SIGNAL SHOP LABOR 

PAYROLL ASSOCIATED COSTS 
EOUIPMENT EXPENSES 
SUPERVISION EXPENSES 
PERDIEM EXPENSES 
INSURANCE EXPENSES 

TOTAL LABOR COST 
********** 

MATERIAL 
l ********* 

BATTERY 6 CHARGERS 
BUNGALOW 6X6 PER SKRlOl 
BUNGALOW MATERIAL 
CABLE 
FIELD MATERIAL 
FLS/GATES.BELLS,& FOUND. 
HIGH WIND GUARDS 
HXP-PMDJRZ W/RSI 6 RMM 
MATERIAL FOR ELECTRICAL 
MISC. MATERIAL 
TERMINATIONS, FSS-2A 
TUNE0 JOINT COUPLERS 
VIGILANT RECORDER 

STORE EXPENSES 
USE TAX 
OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST 
tt******** 

OTHER 
et******** 

CONTRACT ENGR. 
DIRECT SHIPPING 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 

,BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

QUANTITY U/M COST TOTAL f 
e..e...e _._.. ____.- -.-.--.-me. *v..mm.l.ev 

54.00 MH 1,107 
728.00 MH 15,969 

64.00 MH 1,264 
11,332 

3,337 
12,453 

5,915 
2,750 

1.00 EA 
1.00 EA 
1.00 EA 
1.00 EA 
1.00 EA 
2.00 EA 
2.00 EA 
1.00 EA 
1.00 EA 
1.00 EA 
4.00 EA 
4.00 EA 
1.00 EA 

1.00 EA 6,000 
1.00 LS 1,300 

..___._ e....v-..-. 

54,127 54,127 

6,206 
5.182 
5,963 
1.242 
1.867 

13,502 
200 

19,975 
1,500 
1,000 
2,200 
3,000 
1,660 
1,563 
4.060 

793 

__.__...-.. ~...~~-~~.- 
69,913 69,913 

_..__*.__.. ..emm...m-- 

7,300 7.300 
. . . ..-.--.- 

131,340 
13,134 

723 
.*....eem.. 

145,197 
0 

..-..T..e.. 
145,197 TOTAL BILLABLE COST 


